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1. The specifications and drawings for Invitation No. DACW64-03-B-0011, Dredging,
Mouth of Colorado River Navigation Channel and Impoundment Basin in Matagorda
County, Texas, Colorado River and Tributaries, Texas, advertised 28 April 2003, and
for which bids are to be opened on 28 May 2003, are hereby modified as follows:

(a) Specifications.

(1) TITLE OF PRQJECT. - The Title of this Project Manual and all references to
the Title throughout the Manual shall be changed to read: "COLORADO RIVER AND
TRIBUTARIES, TEXAS, MOUTH OF COLORADO RIVER NAVIGATION CHANNEL AND
IMPOUNDMENT BASIN IN MATAGORDA COUNTY, TEXAS, DREDGING."

(2) BIDDING SCHEDULE, Pages 00010-1 and 00010-. 1 The enclosed Bidding

Schedule, Pages 00010-1 and 00010-2 supersedes that issued with this Invitation.

(3) Page 00800-2, Paragraph 1(e). - In the Index of Drawings, Drawings
Column, change "2 Sheets" to "3 Sheets."

(4) SECTION 02482 DREDGING. - The enclosed new SECTION 02482 entitled
DREDGING supersedes that issued with this Invitation.

(b) Drawings.

(1) Sheets 1 of 2 and 2 of 2. - The enclosed new Sheets 10f 3 through 3 of 3
supersede Sheets 1 of 2 and 2 of 2 issued with this Invitation.

2. This amendment shall be attached to and become a part of the specifications.

3 Encls:
1. Bd Sched, Pgs 00010-1 & 00010-2
2. Section 02482
3. Shts 1 of 3 thru 3 of 3
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File 8334S INVITATION NO. DACW64-03-B-0011
COLORADO RIVER AND TRIBUTARIES,

TEXAS, MOUTH OF COLORADO

RIVER NAVIGATION CHANNEL AND

IMPOUNDMENT BASIN IN MATAGORDA

COUNTY, TEXAS, DREDGING

BIDDING SCHEDULE
(TO BE ATTACHED TO STANDARD FORM 1442)

Item Estimated Unit Estimated
No. Description Quantity Unit Price Amount

SCHEDULE NO. 1

0001 Mobilization and

Demobilization 1 LS. $ 3
0002 Dredging 248,000 Cy. $ $
0003 Pipelines 1 LS. $ $
TOTAL SCHEDULE NO. 1 $

00010-1

(To Accompany Amendment No. 0001 to Invitation No. DACW64-03-B-0001)



INVITATION NO. DACW64-03-B-0011

BIDDING SCHEDULE (Cont'd)
(TO BE ATTACHED TO STANDARD FORM 1442)

1. ARITHMETIC DISCREPANCIES (JAN 1997) (EFARS 52.214-5000).

(a) For the purpose of initial evaluation of bids, the following will be utilized in
resolving arithmetic discrepancies found on the face of bidding schedule as submitted
by the bidder:

(1) Obviously misplaced decimal points will be corrected;

(2) Discrepancy between unit price and extended price, the unit price
will govern,;

(3) Apparent errors in extension of unit prices will be corrected;

4) Apparent errors in addition of lump-sum and extended prices will
be corrected.

(b) For the purpose of bid evaluation, the Government will proceed on the
assumption that the bidder intends his bid to be evaluated on the basis of the unit
prices, the totals arrived at by resolution of arithmetic discrepancies as provided above
and the bid will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any ambiguity
concerning which bid is low.

2. MODIFICATIONS (CESWG). If a modification to a bid based on unit
prices is submitted, which provides for a lump sum adjustment to the total estimated
cost, the application of the lump sum adjustment of each unit price in the bid
schedule must be stated. If it is not stated, the bidder agrees that the lump sum
adjustment shall be applied on a pro rata basis to every unit price in the bid schedule.
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File 8341S INVITATION NO.DACW64-03-B-0011
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File 8341S INVITATION NO.DACW64-03-B-0011

SECTION 02482 - DREDGING

PART 1 - GENERAL

1.1 SCOPE OF WORK. The work in this Section consists of furnishing plant,
labor, materials, and equipment and performing the work required by these
specifications, schedules, and drawings forming parts thereof for dredging the Colorado
River Navigation Channel and Impoundment Basin in Matagorda County, Texas as
follows

Required Distance
Depth Below | Required Between
MLT Width From To Station
(FT) (FT) Station Station (FT)
COLORADO RIVER NAVIGATION CHANNEL
9 200 35+200 33+535 1,996
9 200-100 33+204 32+800 404
9 100 32+800 32+600 200
SUBTOTAL 2,600
COLORADO RIVER IMPOUNDMENT BASIN
30 690 34+200 33+900 300
SUBTOTAL 300
TOTAL 2,900

1.1.1 The varying bottom width(s) and lengths to be dredged are shown on the
drawings referred to in the SPECIAL CONTRACT REQUIREMENTS, STANDARD CLAUSE
entitled CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS. The Contractor shall
remove sufficient material to provide the limiting side and end slopes specified in the
Paragraph: OVERDEPTH, SIDE AND END SLOPES, below.

1.2 LOCATION. Mouth of the Colorado River in Matagorda County, Texas. A
Government Contractor is currently constructing the rock training dike. The Contractor
shall coordinate construction activities with the current Government Contractor.

1.3 OBSTRUCTION OF CHANNEL. The Government will not undertake to
keep the Channel free from vessels or other obstructions, except to the extent of the
regulations, if any, as may be prescribed by the Secretary of the Army, in accordance
with the provisions of Section 7 of the River and Harbor Act approved 8 August 1917.
The Contractor will be required to conduct the work using a method that will obstruct
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navigation as little as possible, and if the Contractor's plant does obstruct the Channel
and makes the passage of vessels difficult or endangers them, the plant shall be
promptly moved on the approach of a vessel as far as may be necessary to afford a
practicable passage. Upon completion of the work, the Contractor shall promptly
remove its plant, including ranges, buoys, piles, and other marks placed under this
contract.

1.4 TEMPORARY REMOVAL OF AIDS TO NAVIGATION. The temporary
removal or changes in locations of channel markers may be required to facilitate
dredging operations. The Contractor shall notify the Contracting Officer at least 21 days
prior to the date that the removal or change in location of channel markers will be
required so the U.S. Coast Guard can perform the work and so navigation interests may
be informed sufficiently in advance of the proposed removal or change in location.

1.5 NOTIFICATION PRIOR TO COMMENCEMENT OF DREDGING
OPERATIONS. The Contractor shall notify the Area Engineer, Northern Area Office, in
writing, at least 10 days prior to commencement of dredging operations, the location or
locations at which a dredge or dredges will be placed on the work. This information is
required in addition to the progress charts and schedules provided for in the CONTRACT
CLAUSE entitled SCHEDULE FOR CONSTRUCTION CONTRACTS.

1.6 UTILITIES ACROSS THE LIMITS OF DREDGING. No known pipelines
cross the area to be dredged.

1.7 WORK COVERED BY THE CONTRACT PRICE.

1.7.1 Mobilization and Demobilization. The contract lump sum price for
"Mobilization and Demobilization" shall include the costs in connection with mobilization
and demobilization of the plant necessary to perform work under the various bid items.
The contract price shall include transportation and other costs incidental to delivery of
the plant and other equipment to the general work area in condition ready for operation
and, after the completion of the work, for removal of the plant and equipment from the
work site.

1.7.2 Dredging. The contract price per cubic yard for "Dredging" shall include
the cost of removal and placement of the material as specified in the Paragraphs:
CHARACTER OF MATERIALS and PLACEMENT OF EXCAVATED MATERIAL below.

1.7.3 Pipelines. The contract lump sum price for "Pipelines" shall include the
cost to place, remove, and handle shore pipelines to and at the Placement Areas, for
procurement of materials, and for construction of ramps or installation of culvert pipes
which may be necessary in connection with placing shore pipelines.

1.8 CHARACTER OF MATERIALS.
1.8.1 Material. The material to be removed to restore the depths within the
limits specified in the Paragraph: SCOPE OF WORK, above, is composed of shoals that

have accumulated over a period of time; however, some virgin material may be
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encountered in the prescribed depth, allowable overdepth, or side slope dredging.
Bidders are expected to examine the worksite and the records of previous dredging,
which are available in the Northern Area Office, and after investigation decide for
themselves the character of the materials.

1.8.2 Debris. Other materials, including scrap, rope, wire cable, snags, and
stumps may be encountered in the specific limits and overdepth dredging and no
separate payment will be made for removal and disposal of this debris.

1.9 MEASUREMENT

1.9.1 Dredging. The total amount of material removed and to be paid for under
this Item of the Bidding Schedule shall be measured by the cubic yard in place. The
measurements shall be made by computing the volume between the bottom surface
shown by fathometer soundings of the last survey made before dredging and the bottom
surface shown by the fathometer soundings of a survey made as soon as practicable
after the entire work specified in the Paragraph: SECTIONS below, has been completed
and included within the limits of the overdepth and side and end slopes specified in the
Paragraph: OVERDEPTHS, SIDE AND END SLOPES below, less deductions that may be
required for misplaced material specified in the Paragraph: PLACEMENT OF
EXCAVATED MATERIAL below.

1.9.2 Electronic Positioning. In using electronic positioning the Government will
make a corrective adjustment, if applicable, in the volume computation process to
compensate for the repeatability tolerance of the electronic positioning equipment,
between "before-dredging" and "after-dredging" surveys. The amount of this adjustment
will be limited to a shift of plus or minus 3 meters on an azimuth from the baseline
normal to the centerline of the cut, of the "after-dredging" survey with respect to the
"before-dredging" survey. Adjustments made in "after-dredging" cross sections will also
result in a similar adjustment to the "before-dredging" cross sections in the area not
dredged. The horizontal control points shown are the control points the Government will
use to perform electronic surveys on the waterway. The Government does not guarantee
permanent access to these control points, therefore, it may be necessary for the
Contractor to establish its own network of survey points from these survey points or
from other U.S. Coast and Geodetic Survey (USCGS) monuments. Location and
description of the horizontal control points which the Government plans to use to
perform electronic surveys on the Mouth of the Colorado River project is available at the
Northern Area Office, Galveston Location. The Contractor shall be responsible for
establishing its own reference line to conduct hydrographic surveys and dredging
operations if electronic positioning equipment is not used.

1.9.4 Drawings. The drawings already prepared as specified in the SPECIAL
CONTRACT REQUIREMENTS, STANDARD CLAUSE entitled CONTRACT DRAWINGS
AND SPECIFICATIONS represent conditions existing as of the date of their preparation
(average existing conditions). However, to reflect anticipated shoaling occurring between
the dates of preparation of the drawings and the dates of the "before-dredging" sections,
the estimated dredging quantities specified in the Bidding Schedule have been adjusted
accordingly. The depths and elevations shown thereon will be verified and corrected by
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fathometer soundings taken by the Government before dredging. Determination of
quantities removed and the deductions made therefrom to determine quantities by in-
place measurement to be paid for in the area specified, after having once been made will
not be reopened, except on evidence of collusion, fraud, or obvious error.

1.10 PAYMENT.

1.10.1 Mobilization and Demobilization. Payment for this item will be made
pursuant to the conditions of the SPECIAL CONTRACT REQUIREMENTS, STANDARD
CLAUSE entitled PAYMENT FOR MOBILIZATION AND DEMOBILIZATION.

1.10.2 Dredging. Monthly partial payments for "Dredging" will be based on
approximate quantities determined by fathometer soundings or sweepings taken behind
the dredge.

1.10.3 Pipelines. Monthly partial payments for “Pipelines” will be based on
estimates of the work completed during the period up to 80 percent of the contract price;
the remaining 20 percent will be paid in the first monthly partial payment after removal
of the pipeline and final clean-up of the pipeline route.

PART 2 - PRODUCTS

2.1 BRIDGE-TO-BRIDGE RADIOTELEPHONE EQUIPMENT. Dredge and self-
propelled attendant floating plant shall be radiotelephone equipped to comply with the
provisions of the Vessel Bridge-to-Bridge Radiotelephone Act (Public Law 92-63). This
will require, as a minimum, the radiotelephone equipment capable of transmitting and
receiving on 156.65 MHZ (Channel 13). Multi-channel equipment will also require 156.8
MHZ (Channel 16). Dredge tugs and tenders will be considered towing vessels within
the meaning of the Act.

PART 3 - EXECUTION

3.1 ESTIMATED QUANTITIES.

3.1.1 Required Dredging Prism. The total estimated quantity (quantities) of

material necessary to be removed from the required dredging prism, exclusive of
allowable overdepth, to complete the work specified in the Paragraph: SCOPE OF WORK
above, in cubic yards, in-place measurement, including anticipated shoaling occurring
prior to the dates of the "before-dredging” sections is as follows:

COLORADO RIVER NAVIGATION CHANNEL 49,000 Cubic Yards
COLORADO RIVER IMPOUNDMENT BASIN 169,000 Cubic Yards
TOTAL 218,000 Cubic Yards
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3.1.2 Qverdepth. The maximum amount of allowable overdepth dredging is
estimated in cubic yards, in-place measurement, including anticipated shoaling
occurring prior to the dates of the "before-dredging" sections is as follows:

COLORADO RIVER NAVIGATION CHANNEL 15,000 Cubic Yards

COLORADO RIVER IMPOUNDMENT BASIN 15,000 Cubic Yards

TOTAL 30,000 Cubic Yards

3.1.3 Estimated Quantities. Within the limit of available funds, the Contractor
will be required to excavate the entire quantity of material necessary to complete the
work specified in the Paragraph: SCOPE OF WORK above, be it more or less than the
amounts above estimated. The work is to be done in accordance with this contract and
at the contract price or prices, subject to the provisions of the NON-REGULATED
CONTRACT REQUIREMENTS CLAUSE entitled VARIATIONS IN ESTIMATED
QUANTITIES - DREDGING.

3.2 SECTIONS. For the purpose of acceptance, the dredging work Item in the
Bidding Schedule is divided into Sections, as follows:

(1)(2) (2) (2)
Length of | Prescribed | Allowable | Total
Section From To Section Depth Overdepth | Estimated
No. Station Station (Feet) (CY) (CY) (CY)
COLORADO RIVER NAVIGATION CHANNEL
1 35+200 32+600 2,600 49,000 15,000 64,000
TOTALS 2,600 49,000 15,000 64,000
COLORADO RIVER IMPOUNDMENT BASIN
2 34+200 33+900 300 169,000 15,000 184,000
TOTALS 300 169,000 15,000 184,000

(1) The term "prescribed depth" is synonymous with the term "required depth" and

"required dredging prism" used elsewhere in these specifications.

(2) Includes anticipated shoaling.

3.3 ORDER OF WORK. The order of work shall be determined by the
Contractor.

3.4 PLACEMENT OF EXCAVATED MATERIAL

3.4.1 General. The Contractor shall inspect the proposed Placement Area to

ensure that using the Area for placement operations will not place it in violation of the
applicable Federal, State, or local statutes concerning fish and wildlife. Particular
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statutes which the Contractor shall consider include, but are not limited to, the Federal
Migratory Bird Treaty Act and the Endangered Species Act of 1973. The material
excavated shall be transported and deposited in the Placement Area shown. Except as
otherwise noted, material will not be deposited or allowed to flow into project channels, a
bayou or stream tributary to the Waterway, an existing drainage outlet ditch, canal,
water intake, or outlet facility, nor shall materials be allowed to flow onto improved areas
including highways and roads in or adjacent to the Placement Area. In the event a
stream, bayou drainage outlet, ditch, canal, water intake or outlet facility becomes
shoaled as a result of the dredging or placement operations, the Contractor shall
promptly remove these shoals and the material shall be placed in the Placement Area.
Dragging or washing operations to remove the shoals will not be permitted. Holes dug
on the banks for deadmen or anchorage shall be filled. The Contractor shall adequately
inspect its placement operations in the Placement Area daily to reduce the possibility of
accidental breaching of levees and spillway with resulting spillage of dredged materials
outside the Area. If levee failures occur while materials are being pumped into the
Placement Areas, dredging operations shall be stopped immediately, and deposit of the
material in the Area shall not be resumed until the confining structures have been
restored to an approved condition. Materials shall be deposited so that no water is
impounded and natural drainage is not obstructed. Once placement operations are
completed in a confined area for which the Placement Area is being used, the boards on
the spillway of that Placement Area shall be removed at a proper rate to allow drainage
of the Area. Every effort has been made to give the pertinent details on the location of
utility pipelines, structures, and other facilities which may be encountered. The data
shown are substantially correct. However, the Contractor shall investigate existing
conditions and satisfy itself as to the existence of additional construction which may
interfere with the work herein specified. Confined areas shall be maintained in
operational condition until completion and acceptance of the work in this contract. The
NON-REGULATED SPECIAL CONTRACT REQUIREMENTS CLAUSE entitled DAMAGE
TO WORK is only applicable to damage of levees and other non-dredging items.

3.4.2 Placement Areas.

3.4.2.1 Colorado River Placed Materials. Dredged materials from the Colorado
River Navigation Channel shall be discharged within an area between the existing bluff
along the shoreline bluff and the outer limit of the designated placement area, at the
location shown. The result shall be the construction of an emergent area of fill,
extending from the existing shoreline across the existing surf zone. Fill elevation shall be
limited to no more than +8 feet MLT at any location within the discharge zone. An
energy dissipater or spreader shall be used at the discharge end of the discharge pipe so
that the material is relatively evenly spread, throughout the portion of the area used for
discharge, with no obvious mounds, holes or depressions. This can also be
accomplished by frequent movement of the discharge point, and by using crawler-type
tractors or some other mechanical means of spreading material to level the surface.
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3.4.3 Pipelines.

3.4.3.1 Pipeline Right-of-way. The dredge pipeline routes to the Placement Area
shall follow closely the locations shown. Detail right-of-way drawings showing the
location of the pipeline routes with respect to property lines are available for inspection
at the Northern Area Office, Jadwin Building, Room 209F, 2000 Fort Point Road,
Galveston, Texas 77550-1229. The pipeline corridor in the Placement Area is located
within critical habitat of the threatened and endangered piping plover. Operations shall
be accomplished within the designated pipeline corridor shown. Additionally, upon
completion of discharge operations, equipment tracks and ruts shall be repaired and the
area restored to its natural state.

3.4.3.2 Location Details. Every effort has been made to give the pertinent details
on locations of utility pipelines and other facilities which may be encountered in
trenching or jacking operations. The data shown are substantially correct. However,
the Contractor shall investigate existing conditions and satisfy itself as to the existence
of additional construction which may interfere with pipeline laying herein specified.

3.4.3.3 Submerged Pipeline Sections. If the Contractor elects to use a

submerged section in the dredge discharge pipeline for crossing a navigable channel it
may do so without the formality of obtaining a Department of the Army permit for work
on structures in navigable waters. However, three (3) copies of detailed plans of the
submerged section shall be submitted and approved prior to use of the submerged
section. The plans shall indicate clearly the width and depth of the navigation opening
and the method used to mark it by day and by night for the safety of navigation. The
minimum bottom width of the submerged section shall not be less than 200 feet wide for
channels whose authorized width is greater than 200 feet. The minimum bottom width
of the submerged section for channels whose authorized width is less than 200 feet shall
be the width of the authorized Federal Channel. The highest point on the pipe or ball
connection occurring across the bottom width of a submerged section shall not be
higher than 16 feet below MLT in the Colorado River project. Lighted buoys, meeting the
requirements of U.S. Coast Guard Regulation 33 C.F.R. 62.25, shall be provided by the
Contractor to mark the navigation opening. A red buoy exhibiting a quick flashing red
light shall be used to mark the right side of the opening and a black buoy exhibiting a
quick flashing green light shall be used to mark the left side of the opening. The
frequency of the flashes shall be not less than 60 per minute. “Right side” and “left side”
of the opening shall be in conformance with the lateral system of buoyage established by
the U.S. Coast Guard. Requirements for the lighted buoys and description of the lateral
system will be found in the U.S. Coast Guard publication CG 208 entitled “Aids to
Navigation.” Lights to be displayed on pipelines shall be in accordance with U.S. Coast
Guard Regulation 33 C.F.R. 80.23.

3.4.4 Unauthorized Placement of Material.

3.4.4.1 Misplaced Excavated Material. Excavated material that is deposited

other than in places designated or approved will not be paid for and the Contractor may
be required to remove the misplaced excavated material and deposit it where directed
without cost to the Government.
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3.4.4.2 Debris Disposal. During the progress of the work, the Contractor shall
not deposit worn out discharge pipe, wire rope, scrap metal, timbers, other rubbish or
obstructive material in the Placement Area, except as specified herein, or along the
banks of the navigable waters. The Contractor shall also remove and dispose of existing
wire rope, scrap metal, cable spools, pipe and discarded or abandoned dredge parts and
materials located within 20 feet of the near bottom edge of both sides of the channel
within the limits of the work specified herein. This material, together with scrap, rope,
wire cable, piles, pipe, or other obstructive material which may be encountered during
the dredging operations, shall be disposed by the Contractor at approved locations.

3.4.5 Easements. Permits authorizing the laying of shore pipe, and for
placement of dredged material in the Placement Areas, are on file and available for
examination in the office of the U. S. Army Corps of Engineers, Northern Area Office,
Jadwin Building, Room 209F, 2000 Fort Point Road, Galveston, Texas. The instruments
authorizing the laying of shore pipelines may contain certain restrictions relative to
specific route, location, and general use of the land. These instruments form a part of
these specifications and the Contractor shall strictly comply with the terms thereof.

3.4.6 Preservation of Public and Private Praoperty.

3.4.6.1 Damages. Fences, roads, ditches, private or public grounds, and other
structures or improvements damaged as a result of the Contractor's operations herein
specified shall be repaired or rebuilt by the Contractor at its expense. The areas used by
the Contractor in laying and maintaining pipelines shall be restored to the same or as
good a condition as existed prior to commencement of the work. Upon completion of the
work, the ends of culverts shall be fully closed with wooden bulkheads and trenches and
bank cuts shall be backfilled to original ground level.

3.4.6.2 Accountability and Restoration. The Contractor shall preserve and

protect the existing informational and directional signs, camp facilities, water wells and
tanks, station markers, mile markers, and mooring piles which have been established
along either bank of the Waterway within the reaches of the dredging operations covered
herein. The Contractor shall be accountable for and will be required to replace or
restore at its expense the signs, camp facilities, water wells and tanks, markers, and
mooring piles damaged or destroyed as a result of dredging operations herein specified.

3.4.7 Alternate Placement Area(s) Proposed by Contractor After Award of
Caontract.

3.4.7.1 Alternate Placement Area(s). If, after award of the contract, a placement

area(s) other than that specified herein is proposed, its acceptance will be subject to
approval of the Contracting Officer. The Contractor shall furnish written permission
from the owners for the use of the substitute placement area(s) and written permission
from the owners of the properties involved in obtaining access to the substitute
placement area(s). The Contractor shall coordinate the use of the substitute placement
area(s) with Federal and State Natural Resource Agencies and shall submit, with its
proposal, documentation that demonstrates compliance with the applicable laws and
regulations pertinent to designation and coordination of dredged material placement
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area(s). The Galveston District shall be consulted for specific requirements. Expenses
incurred in connection with providing and making available another placement area(s)
shall be borne by the Contractor. Materials deposited thereon and operations in
connection therewith shall be at the Contractor's risk.

3.4.7.2 Data Submittal. The award of the modification will be subject to the
approval of the proposed Contractor-furnished placement area(s) and unless the
foregoing required data are furnished with the Contractor's request, the modification for
the use of the proposed substitute placement area(s) will not be considered.

3.5 OVERDEPTH, SIDE, AND END SLOPES.

3.5.1 Qverdepth. To cover inaccuracies of the dredging process, material actually
removed from within the specific area to be dredged to a depths as specified in the

Subparagraph: Table of Allowable Qverdepth, Side and End Slopes below, will be

estimated and paid for at contract price or prices.

3.5.2. Side and End Slopes. Material actually removed from within approved
limits, to provide for final side and end slopes as specified in the Paragraph:
OVERDEPTHS, SIDE AND END SLOPES above, but not in excess of the amounts
originally above these limiting side and end slopes will be estimated and paid for,
whether dredged in original position or by dredging space below the pay slope plane at
the bottom of the slope for upslope material capable of falling into the cut. In computing
the limiting amount of side and end slopes dredging, net dimensions, without allowance
for overdepth, will be used.

3.5.3 Excessive Dredging. Material taken from beyond the limits as extended in
the Subparagraphs: QOverdepth, and Side and End Slopes, above, will be deducted from
the total amount dredged as excessive overdepth dredging or excessive side or end slope
dredging, for which payment will not be made. Nothing herein shall be construed to
prevent payment for the removal of shoals performed in accordance with the applicable
provisions of either the NON-REGULATED SPECIAL CONTRACT REQUIREMENTS
CLAUSE entitled FINAL EXAMINATION AND ACCEPTANCE or SHOALING.
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3.5.4 Table of Allowable Overdepth, Side and End Slopes.

Allowable
Overdepth Final Above
(Feet Side Slope End Slope Plane
Below (Feet
From To Required Grade Grade Below

Station Station Depth) | Vertical |Horizontal| Vertical |Horizontal| MLT)

COLORADO RIVER NAVIGATION CHANNEL

35+200 — -—- - - 1 5 9

35+200 | 32+600 1 1 5 — --- 9

32+600 --- --- — - 1 5 9
COLORADO RIVER IMPOUNDMENT BASIN

34+200 -—- - — — 1 5 30

34+200 | 33+900 2 1 580 --- - 30

33+900 --- --- - - 1 5 30

3.6 REPORTING REQUIREMENTS. The Contractor shall prepare and
maintain a daily Dredging Report using the Galveston District's automated Contractor's
Daily Report database. This database replaces SWG Form 89 (ENG Form 27A). The
program will be provided to the Contractor using 3.5-inch diskettes at the pre-
construction conference. Instructions and demonstration on the installation and use of
this software will also be provided at the pre-construction conference. The Contractor
will need an IBM compatible with a minimum of a 486/66 processor with 8 Mb of RAM
running Microsoft Windows 3.11 or Microsoft Windows 95, Y2K compliant. Hard drive
space needed to install the program and accommodate the data will be approximately 15
Mb. Printing will be best accomplished with either a LaserJet or Inkjet Printer on 8.5-
by 11-inch paper in the portrait mode. Modem settings will be automatically handled at
the point of transmission, but the Contractor is required to know what serial
communications (COM) port it used for the modem (for example: COM1, COM2, or
COM3). A telephone number for transmitting the data by modem to the District server
will also be provided at the pre-construction conference. The Contractor will however
have the option of submitting the data either by diskette or by modem. If the Contractor
elects to submit the data by modem, the data shall be submitted on a daily basis. If the
Contractor elects to submit the reports by diskette, the data will still be submitted on a
daily basis when possible. Coordination on delays shall be made with the Area Engineer
or its designated representative. The Contractor will be required to print and sign
reports and submit the original hard copies to the Area Engineer to verify
authentication. Monthly reports will be generated by the District Office using the
reporting features of the database. If technical problems arise, the point-of-contact for
this matter will be Tim Baumer at (409) 766-3874.

--00o0--
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